DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/12/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 09:53
PSZE JOB NO: 04C503 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006792 REGON NO  : 3 AWARDED ON : May 24 2004
VERSI ON NO : 2 WORK ORDER# : XL1607
o SR O007.507 LONBIDDER  -=----= -=--nn- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 507 SI GNAL ELECTRI C | NC. TOTEM ELECTRI C OF TACOMA, I NC. POTELCO | NC
Eg&mﬁ&l ATl ON 1001 3RD AVE S 2332 S JEFFERSON AVE 14103 8TH ST E
04C503 98032- 6102 98402- 1405
PROJECT KENT WA 980646209 TACOMA WA 984011093 SUMNER WA 983909641
CONTY(S) - Pl ERCE CONTRACTOR NUMBER 766700 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100251
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -32.28% -9.71% 8.35%
4, 430. 00 3,000.00 -1, 430.00 4, 000. 00 -430. 00 4, 800. 00 370. 00
2 CLEAR NG
L.S. -73.33% 66. 67 % 60. 00 %
1, 500. 00 400.00 -1, 100.00 2, 500. 00 1, 000. 00 2, 400. 00 900. 00
3 REMOVI NG ASPHALT CONC. PAVEMENT
297. 0000 S Y. 10. 0000 24. 0000 140. 00 % 20. 0000 100. 00 % 16. 0000 60. 00 %
2,970. 00 7,128. 00 4, 158. 00 5, 940. 00 2,970. 00 4,752. 00 1, 782. 00
4 REMOVING PAINT LI NE
1940. 0000 L.F. 1. 0000 0. 5500 -45.00 % 0. 4500 -55.00 % 0. 4500 -55.00 %
1, 940. 00 1, 067. 00 -873. 00 873.00  -1,067.00 873.00  -1,067.00
5 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S. -39.50 % -56.67 % -50. 00 %
3, 000. 00 1,815.00  -1,185.00 1,300.00  -1,700.00 1,500.00  -1,500.00
EROCSI ON CONTROL AND PLANTI NG
6 ESC LEAD
5. 0000 DAY 50. 0000 60. 0000 20. 00 % 100. 0000 100. 00 % 125. 0000 150. 00 %
250. 00 300. 00 50. 00 500. 00 250. 00 625. 00 375. 00
7 TESC PLAN
L.S. 0.00 % -40.00 % 0.00 %
500. 00 500. 00 0.00 300. 00 -200. 00 500. 00 0.00
8 COVPOST TYPE 1
25. 0000 cv. 50. 0000 18. 0000 -64.00 % 60. 0000 20. 00 % 60. 0000 20. 00 %
1, 250. 00 450. 00 -800. 00 1, 500. 00 250. 00 1, 500. 00 250. 00
9 EROS| ON WATER POLLUTI ON CONTRCL
EST. 0.00 % 0.00 % 0.00%
750. 00 750. 00 750. 00 750. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 12/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 09:53
PSZE JOB NO: 04C503 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006792 REGON NO  : 3 AWARDED ON : May 24 2004
VERSI ON NO : 2 WORK ORDER# : XL1607
o SR 007507 LONBIDDER  ~------ -=-=-n- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 507 SI GNAL ELECTRI C | NC. TOTEM ELECTRI C OF TACOMA, I NC. POTELCO | NC
Eg&mﬁ&l ATl ON 1001 3RD AVE S 2332 S JEFFERSON AVE 14103 8TH ST E
04C503 98032- 6102 98402- 1405
PROJECT KENT WA 980646209 TACOMA WA 984011093 SUMNER WA 983909641
CONTY(S) - Pl ERCE CONTRACTOR NUMBER 766700 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100251
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
10 FLEXI BLE GUI DE POST
24. 0000 EACH 25. 0000 15. 0000 -40.00 % 33. 0000 32.00 % 34. 0000 36. 00 %
600. 00 360. 00 -240. 00 792. 00 192. 00 816. 00 216. 00
11 PAINT LI NE
2440. 0000 L.F. 1. 0000 0. 2200 -78.00 % 0. 2200 -78.00% 0. 2500 -75.00 %
2, 440. 00 536.80  -1,903.20 536.80 -1, 903.20 610.00  -1,830.00
12 PLASTIC LI NE
96. 0000 L.F. 1.5000 2.7500 83.33% 1. 1000 -26.67% 1.1000 226.67%
144. 00 264. 00 120. 00 105. 60 -38. 40 105. 60 -38. 40
13 PAI NTED WDE LI NE
323. 0000 L.F. 1. 0000 1. 1000 10. 00 % 0. 3300 -67.00% 0. 3500 -65. 00 %
323. 00 355. 30 32.30 106. 59 -216. 41 113.05 -209. 95
14 PLASTI C CROSSWALK LI NE
352. 0000 S.F 3.0000 3.3000 10. 00 % 1. 9000 -36.67% 2.0000 -33.33%
1, 056. 00 1, 161. 60 105. 60 668. 80 -387. 20 704. 00 -352.00
15 PLASTI C STCP LI NE
144. 0000 L.F. 7.0000 5. 5000 221.43% 3. 8500 -45.00 % 4. 0000 -42.86%
1, 008. 00 792. 00 -216. 00 554. 40 - 453. 60 576. 00 -432.00
16 PLASTI C TRAFFI C ARROW
6. 0000 EACH 100. 0000 77. 0000 -23.00% 50. 0000 -50. 00 % 50. 0000 -50.00 %
600. 00 462. 00 -138. 00 300. 00 -300. 00 300. 00 -300. 00
17 PAINTED JUNCTI ON BOX MARKI NG
12. 0000 EACH 15. 0000 11. 0000 226.67% 22. 0000 46.67 % 25. 0000 66.67 %
180. 00 132. 00 - 48. 00 264. 00 84. 00 300. 00 120. 00
18 RAI SED PAVEMENT MARKER TYPE 2
0. 5000 HUND 600. 0000 440. 0000 -26.67% 825. 0000 37.50 % 840. 0000 40. 00 %
300. 00 220. 00 -80. 00 412. 50 112.50 420. 00 120. 00
19  TRAFFIC SI GNAL SYSTEM NO. 1
L.S. -18.38% 96. 55 % 55.17 %
5, 800. 00 4,734.00  -1,066.00 11, 400. 00 5, 600. 00 9, 000. 00 3, 200. 00
20 SEQUENTI AL ARROW SI GN
120. 0000 HR 7.0000 5.0000 -28.57% 2. 2000 -68.57% 2.5000 -64.29 %
840. 00 600. 00 -240. 00 264. 00 -576. 00 300. 00 -540. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/12/ 2004
* k% Bl D CHECK REPORT * * * TI ME: 09:53
PSZE JOB NO: 04C503 REVI SION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006792 REGON NO  : 3 AWARDED ON : May 24 2004
VERSI ON NO : 2 WORK ORDER# : XL1607
o SR 007507 LONBIDDER  ~------ -=-=-n- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 507 SI GNAL ELECTRI C | NC. TOTEM ELECTRI C OF TACOMA, I NC. POTELCO | NC
Eg&mﬁ&l ATl ON 1001 3RD AVE S 2332 S JEFFERSON AVE 14103 8TH ST E
04C503 98032- 6102 98402- 1405
PROJECT KENT WA 980646209 TACOMA WA 984011093 SUMNER WA 983909641
CONTY(S) - Pl ERCE CONTRACTOR NUMBER 766700 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100251
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
21 PORTABLE CHANGEABLE NESSAGE Sl GN
3.0000 EACH 4, 200. 0000 1, 500. 0000 -64.29% 275. 0000 -93.45% 300. 0000 -92.86 %
12, 600. 00 4,500.00  -8,100.00 825.00 -11,775.00 900.00 -11,700.00
22 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
120. 0000 HR 8. 0000 3. 0000 -62.50 % 2. 2000 -72.50% 2.5000 -68. 75 %
960. 00 360. 00 -600. 00 264. 00 -696. 00 300. 00 -660. 00
23 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -59.39% -41.98% -70.99 %
8, 618. 00 3,500.00  -5,118.00 5,000.00 -3, 618.00 2,500.00 -6, 118.00
24 TRAFFI C CONTROL LABOR
120. 0000 HR 35. 0000 40. 0000 14.29 % 45. 0000 28.57 % 70. 0000 100. 00 %
4, 200. 00 4, 800. 00 600. 00 5, 400. 00 1, 200. 00 8, 400. 00 4, 200. 00
25 TRAFFI C CONTROL SUPERVI SOR
40. 0000 HR 40. 0000 45. 0000 12.50 % 47. 5000 18.75% 81. 0000 102. 50 %
1, 600. 00 1, 800. 00 200. 00 1, 900. 00 300. 00 3, 240. 00 1, 640. 00
26 CONSTRUCTI ON SI GNS CLASS A
72. 0000 S.F. 14. 0000 62. 5000 346. 43 % 16. 5000 17.86 % 17. 0000 21.43%
1, 008. 00 4,500. 00 3,492. 00 1, 188. 00 180. 00 1,224.00 216. 00
OTHER | TEMS
27 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
28 REI MBURSEMENT FOR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5. 00 5.00
29 M NOR CHANGE
cALC 0.00 % 0.00 % 0.00%
~1.00 -1.00 -1.00 ~1.00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

Bl D CHECK REPORT

* *x

DATE: 05/12/ 2004
TIME: 09: 53

PSGE JOB NO: 04C503 REVISION NO : 1 BI DS OPENED ON : May 19 2004
CONTRACT NO: 006792 REGON NO  : 3 AWARDED ON : May 24 2004
VERSI ON NO : 2 WORK ORDER# : XL1607
o SR O007.507 LONBIDDER  «----vn  -ememe- 2ND BI DDER  -----n- =emen-- 3RD BI DDER - ------
TITLE : SR 507 SI GNAL ELECTRI C | NC. TOTEM ELECTRI C OF TACOMA, | NC. POTELCO I NC
E%erﬂﬁeu ATl ON 1001 3RD AVE S 2332 S JEFFERSON AVE 14103 8TH ST E
040503 98032- 6102 98402- 1405
PROJECT KENT WA 980646209 TACOMA WA 984011093 SUMNER WA 983909641
CONTY(S) - Pl ERCE CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100251
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRI CE PER UNI T/ % DI FF. / PRICE PER UNT/ %D FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL ANMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
30 SPCC PLAN
L.S. 100. 00 % -40. 00 % 0. 00 %
500. 00 1, 000. 00 500. 00 300. 00 -200. 00 500. 00 0.00
CONTRACT TOTAL $60, 371. 00 $46, 491. 70 -22.99% $48, 948. 69 -18.92% $49, 012. 65 -18.81%
BASE TOTAL $60, 371. 00 $46, 491. 70 -22.99% $48, 948. 69 ~18.92% $49, 012. 65 -18.81%




